

Loose balluster

Misericord stuck


Cracking

Loose candelabra

Plan mark-up extracted from QIR.
Please see Schedule of work and
QIR for further details



Plan





Stage 4 - For Tender	Not for construction		
CLIENT King's College, Cambridge	SCALE 1:200@A1		DATE 26.03.2021
PROJECT QIR Items	drawn GH		CHECKED CAL
DRAWING TITLE Organ Screen and Quire Joinery Repairs Plan mark-up extracted from QIR	JOB NUMBER 099	DRAWING NO.	4. 00

CARC	<b>DE</b> TURE	CAROE ARCH Office 5, Unit 8 CAMBRIDGE C TEL: 01223 47 WWW.CAROE

0.4.000 4.000 1100 1.00	
CAROE ARCHITECTURE LTD	
Office 5, Unit 8, 23-25 Gwydir St	The Surveyor's Off
CAMBRIDGE CB1 2LG	St Paul's Cathedra
TEL: 01223 472 237	LONDON EC4M 8A